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AMENDMENTS FOR THE: 
TxDOT Traffic Operations Manual – Railroad Operations Volume, February 2000 
 
Manual Notices 
Delete 
 
Chapter 1 – Introduction 
 

Section Subheading Modification 
3 Operations 

Involving 
Railroads 

Replace text with “The Developer and TxDOT will jointly enter into 
agreements with railroad companies. The Developer shall be 
responsible for all costs related to force account work for construction or 
maintenance requirements during the term of project. Where the 
Manual refers to actions the state normally takes, Developer shall 
perform those actions.” 

 
Chapter 2 – Railroad Agreements – General 
 

Section Subheading Modification 
1 Overview Replace text with “Developer shall be responsible for all costs normally 

assigned to TxDOT.” 

2 Railroad Force 
Account Work 

Replace text with “Developer and TxDOT will jointly enter into 
agreements with railroad companies. The Developer shall be 
responsible for all costs related to force account work for construction or 
maintenance requirements during the term of project. Where the 
Manual refers to actions the state normally takes, Developer shall 
perform those actions.” 

3 District 
Responsibilities 

For reference only 

3 District 
Responsibilities 

In all subsequent subheadings, where the text includes work to be 
performed by the District or TRF, Developer shall perform. 

4 TRF 
Responsibilities 

“The Developer shall provide all documents, estimates, and other 
information required by the TxDOT Traffic Operations Division (TRF) to 
prepare railroad agreements for the project.” 

 
Chapter 3 – Highway-Rail Grade Crossing Surfaces (Construction and Reconstruction) 
 

Section Subheading Modification 
1 Overview Delete 

2 Plan Layout Replace “District” and “TxDOT” with “Developer”. Under Instruction, 
delete “to be performed by TxDOT, TxDOT’s contractor”. 

3 Agreement and 
Negotiating 

Replace references to “Traffic Operations Division”, “TRF”, and 
“TxDOT” with the word “Developer”. Delete Construction and 
Maintenance except for the 1st sentence. Under Insurance Claims 
delete all except the 1st sentence. Replace the word “contractor with 
the word “Developer”. 
Delete “Payment Clause”, “Solicitations of Bids” clause and 
“Conditions”. Delete “Negotiating” and “After Execution”. 

4 Project Execution Replace the words “District”, “TxDOT’s Contractor” and “TxDOT” with 
the word “Developer”. Delete the section Completion Letter. 
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Chapter 4 – Grade Crossing Replanking Program 
Delete 
 
Chapter 5 – Spur Tracks 
Delete 
 
Chapter 6 – Warning Signals and Devices 
Delete 
 
Chapter 7 – Traffic Signal Preemption 
Delete 
 
Chapter 8 – Grade Separation 
Delete 
 
Chapter 9 – Drainage Structures and Common Ditches 
Delete this Chapter, except for Page 9-2; Overview Policy and Practice. 
 
Chapter 10 – Other Railroad Agreements 
Delete this Chapter except for Page 10-2, Letter Agreements, Policy and Practices. 
 
Chapter 11 – Crossing Closure, Relocation, and Consolidation 
Delete 
 
Appendix A – Forms 
Delete 

 


